BID TABULATION

OWNER: Mediapolis Child Care **(LUMP SUM CONTRACT)** **BID DATE:** 1/7/10 @ 3:00 P.M.

PROJECT: Mediapolis Child Care **PROJECT NO.: 5962-1/07-2290**

METZGER JOHNSON, ARCHITECTS, INC., Burlington, Iowa 52601

CONTRACTOR	Abolt, Inc.	Bi-State Contracting	First Construction	F.N.G.	Frye Builders	Todd Hackett	HES Construction	Jean C. Wiley & Sons
AMOUNT OF BID BOND OR CERTIFIED CHECK	BB 5% CC	BB 5% CC	BB 5% CC	BB 5% CC	BB 5% CC	BB 5% CC	BB 5% CC	BB 5% CC
ADDENDA ACKNOWLEDGED	①√	①√	①√	①√	①√	①√	①√	①√
Base Bid	$948,764.00	$805,988.00	$830,273.00	$869,825.00	$892,500.00	$878,000.00	$844,650.00	$789,697.00
Alternate 1 (Deductive)	(-) $59,003.00	(-) $39,000.00	(-) $43,473.00	(-) $50,000.00	(-) $18,846.00	(-) $35,225.00	(-) $34,310.00	(-) $29,732.00
Total	$889,761.00	$766,988.00	$786,800.00	$819,825.00	$874,040.00	$842,715.00	$810,340.00	$759,965.00

BID TABULATION

OWNER: Mediapolis Child Care **(LUMP SUM CONTRACT)** **BID DATE:** 1/7/10 @ 3:00 P.M.

PROJECT: Mediapolis Child Care **PROJECT NO.: 5962-1/07-2290**

METZGER JOHNSON, ARCHITECTS, INC., Burlington, Iowa 52601

CONTRACTOR	Myers Construction	Seydel Construction	SG Construction					
AMOUNT OF BID BOND OR CERTIFIED CHECK	BB 5% CC	BB 5% CC	BB 5% CC	BB 5% CC	BB 5% CC	BB CC	BB CC	BB CC
ADDENDA ACKNOWLEDGED	①√	①√	①√	①√	①√	①	①	①
Base Bid	$771,711.00	$938,000.00	$830,000.00					
Alternate 1 (Deductive)	(-) $37,480.00	(-) $20,000.00	(-) $25,000.00					
Total	$734,231.00	$918,000.00	$805,000.00					

BID TABULATION

OWNER: Mediapolis Child Care **(LUMP SUM CONTRACT)** **BID DATE:** 1/7/10 @ 3:00 P.M.

PROJECT: Mediapolis Child Care **PROJECT NO.: 5962-1/07-2290**

METZGER JOHNSON, ARCHITECTS, INC., Burlington, Iowa 52601

CONTRACTOR								
AMOUNT OF BID BOND OR CERTIFIED CHECK	**BB CC**	**BB CC**	**BB CC**	**BB CC**	**BB CC**	**BB CC**	**BB CC**	**BB CC**
ADDENDA ACKNOWLEDGED	①	①	①	①	①	①	①	①
Base Bid								
Alternate 1 (Deductive)								
Total								